
Installation Description of Work

Date RFP 

Issued to 

Bidders

Projected 

Portfolio Sites Included

Aberdeen 

Proving Ground

RI/FS at Edgewood Area - EAST and 

WEST Canal Creek Including Canal 

Creek, Westwood, Kings Creek and 

Glassware sites 6/10/2013 Unrestricted

EACC3B, EACC3H, EACC3A, EACC3C, 

EACC3D, EACC3G, EACC3J, EACC3K-A, 

EACC3K-B, EACC3L, EACC3M-A, EACC3N, 

EACC3O, EACC3P, EACC3F, EACC3E, 

EACC3I;  EACC1H-A, EACC1H-B, EACC1H-

C, EACC1H-F, EACC1H-G, EACC1I-A, 

EACC1K, EACC1L-A, EACC1L-B, EACC2E, 

EACC2H-B, EACC2H-C, EACC4A-B, 

EACC5A, EACC5B, CCEACCX1, EAWW00

Aberdeen 

Proving Ground

RI/FS to RIP/RC at Edgewood Area - 

Bush River Study Areas sites 6/18/2013 Small

EABR11-F, EABR18-E, EABR18-F, EABR03-

C, EABR07-A, EABR07-B, EABR11-D, 

EABR11-E, EABR11-G, EABR11-H, EABR15-

C, EABR18-A, EABR18-B, EABR18-

C,EABR18-D, EABR35-A, EABR35-B, EABR-

36-A, EABR36-B

Forest Glen FS/PP/ROD for 3 sites 5/18/2013 Small FTGL-02,03,04

Fort 

Campbell/Fort 

Knox/Bluegrass 

Army Depot RAO/LTM support 5/28/2013 Small

Knox: FTKX-01, -02, -10, -15D, -021,-022,-

040, FTK-020; Campbell: CCA FTC-Na, 

FCPB-09, -26, -38, -43, -48, -52, -65, CCS 

FTC-00, CCS FTC001, CCS FTC007, CCS 

FTC014, CCS FTC027, and CCS FTC141; 

BGAD: BLGR-006, -012, -020, -024, -029, -

059

Fort Detrick SIs for 26 areas 5/18/2013 Small 26 Areas - See Description of Work

Fort Lee

Base-wide Groundwater 

Monitoring Plan, and LTM 5/28/2013 Small

FTLE-11, -15, -16, -17,-19, -05, -06, -24, -

31 and CC-FTLE-33

Fort Rucker RFI with options for CMIP 5/28/2013 Small AOC-A1, FTRU-012

Joint Base Lewis-

McChord

Continued Implementation of ROD 

required remedy at Logisitics 

Center Site and operate McChord 

Field P&T System; Baseline system 

operation and monitoring for MF-

ALGT-LF-05 (LF-05) ROD. TBD TBD

Multiple Sites: FTLE-33, MF-ALGT-LF-05, 

MF-SS-34N, MF-SS-34, MF-WP-44, FTLE-

46, FTLE-54, FTLE-57, FTLE-62, MF-DP-60, 

MF-LF-004, MF-LF-006, MF-OT-026, MF-

SD-054, CCFL04, CCFL05, CCFL08, 

CCFL10, CCFL22, FTLEW-015-R-01, CC 

FL09, CC FL17, CC FL23, CC YTC04, YFCR-

01, YFCR-53

Lake City Army 

Ammunition 

Plant

RA(O) phase for LCAAP Northeast 

Corner Operable Unit (NECOU), 

Area 18 Operable Unit, and 

Installation-wide Operable Unit 

(IWOU); and LCAAP Site-wide 

groundwater monitoring.  LTM 

phase for LCAAP Area 10 Operable 

Unit TBD Small

RA(O) and Groundwater sampling at 

IWOU, Area 18 OU, and NECOU.  LTM at 

Area 10

ENVIRONMENTAL RESTORATION MULTIPLE AWARD CONTRACT

SCHEDULE (AS OF 3 MAY 13)



Installation Description of Work

Date RFP 

Issued to 

Bidders

Projected 

Portfolio Sites Included

ENVIRONMENTAL RESTORATION MULTIPLE AWARD CONTRACT

SCHEDULE (AS OF 3 MAY 13)

Fort Buchanan

CMS for CCFTB 039 (5 sites) and 

RA(C) actions for FTB-034, with 

options for CMIP and CMI(O). 8/21/2013 TBD CCFTB 039 (5 sites) and FTB-034.

Fort Gordon

Conduct various restoration phases 

at 12 active sites at Fort Gordon 8/21/2013 TBD

Gordon Sites:  FTGD-047, 048, 049, 050, 

051, 054, 09.  CCFTGD 56, CCFTGD 57, 

CCFTGD 58 and FTGD Camp Hancock

Fort Jackson

SI, CMS, CMI(O), and LTM for 

multiple MMRP and IRP sites 8/6/2013 TBD Multiple Sites (approximately 30)

Holston Soil removal action 10/1/2013 TBD CCHSAAP 41

West Point

Perform an MMRP RI at  the Crows 

Nest Impact Area MRS. 8/15/2013 TBD WSTPT-023-R-01
USAR 

Albany/Lodi RI/FS/PP/ROD 8/22/2013 TBD Albany Site 4 and Lodi CC Site 08


